STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 15

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

09/ 14/ 04
04-249714

04- ALA-123-0.0/5. 2

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N ALAMEDA COUNTY | N EMERYVI LLE

CAKLAND, BERKELEY AND ALBANY FROM
35TH STREET TO CONTRA COSTA COUNTY

LI NE

Bl D245
PAGE 1
09/ 15/ 04

CONTRACT CODE "A '’

73 CONTRACT | TEMS

REHABI LI TATE ROADWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA22 9, 120, 000

8,400, 000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

7,675, 190. 00

7,733,533.00

7,756, 370. 00

8,177,720. 00

8, 435, 893. 60

Bl DDER | D

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

724, 810. 00

FEDERAL Al D ACST- P123- (002) E
P- P123- (002) E

280

PERCENT UNDER EST 8. 63

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GHI LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOITI AVE

SANTA ROSA CA 95407
O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

BAY CI TI ES PAVI NG AND
GRADI NG | NC
P O BOX 6227
CONCORD CA  94524- 6227

FAX

FAX

FAX

FAX

FAX

751 585-1221
00644515
751 585-1601

510 526-3424
00759729
510 526-0990

925 829-9220
00704195
925 803-4263

831 724-1011
00000089
831 768-4021

925 687- 6666
00238650
925 687-2122



04-249714
04- ALA-123
09/ 14/ 04

8,776,470.00

9, 326, 310. 00

6

5

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

925 606- 2400
00591940
FAX 925 961-1925

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
09/ 15/ 04



04- 249714
04- ALA- 123
09/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

09/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
HAYWARD CA

LI NEAR OPTI ONS
MENLO PARK CA

MONRCE TRUCKI NG
OAKLAND CA

PENHALL COVPANY
SAN LEANDRO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

TR COUNTY | NC
NAPA CA

GRI NDI NG AND SVEEEPI NG

STRI PI NG

TRUCKI NG ( PARTI AL)

GROOVED CONCRETE DRI VEWAYS

CONSTRUCTI ON AREA SI GNS, SI GNS AND OBJECT MARKERS

ELECTRI CAL



04- 249714
04- ALA- 123
09/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A B S L CONSTRUCTI ON
HAYWARD CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

T D W CONSTRUCTI ON | NC
LI VERMORE CA

TR COUNTY
NAPA CA

UNI ON CI TY CONSTRUCTI ON
FREMONT CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG ( PARTI AL)

M NOR CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

UNDERGROUND

ELECTRI CAL

UTI LI TY ADJUSTMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LI NEAR OPTI ONS
MENLO PARK CA

M F MAHER | NC
VALLEJO CA

PROIJECT MANAGEMENT SYSTEMS
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

STRI PI NG

M NOR CONCRETE

CRI TI CAL PATH METHOD SCHEDULE



04- 249714
04- ALA- 123
09/ 14/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

09/ 15/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R E SERRANO
PLEASANT HI LL CA

SHOTKA CONSTRUCTI ON | NC
AMERI CAN CANYON CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

T D W CONSTRUCTI ON
LI VERMORE CA

UNI ON CI TY CONSTRUCTI ON
FREMONT CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT REPLACEMENT

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

ELECTRI CAL

UNDERGROUND ( PARTI AL)

ADJUST | RON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LI NEAR OPTI ONS
MENLO PARK CA

R E SERRANO
PLEASANT HI LL CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STANDARD ENG NEERI NG
BREA CA

TRI COUNTY ELECTRIC
NAPA CA

STRI PI NG

CONCRETE RAPI D SET

CONSTRUCTI ON AREA SI GNS

CONCRETE FLATWORK

ELECTRI CAL



04-249714 Bl D245
04- ALA-123 PAGE 6
09/ 14/ 04 09/ 15/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GOLDEN BAY CONSTRUCTI ON CONCRETE
SAN CARLCS CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS
AMERI CAN CANYON CA
ST FRANCI S ELECTRI C ELECTRI CAL
SAN LEANDRO CA
UNI ON CI TY CONSTRUCTI ON I TEM5 15 THRU 17
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BUENA VI STA GRADI NG AND PAVI NG ADJUST | RON
SAN CARLCS CA
LI NEAR OPTI ONS STRI PI NG

CONTI NUED

MENLO PARK CA

R E SERRANO
SAN RAMON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

ST FRANCI S ELECTRI C
HAYWARD CA
ON NEXT PAGE

RAPI D STRENGTH CONCRETE

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL



04-249714 Bl D245

04- ALA-123 PAGE 7

09/ 14/ 04 09/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 STANDARD ENG NEERI NG CONCRETE
BREA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MJURELLO ELECTRI C ELECTRI CAL
RI CHMOND CA
R E SERRANO RAPI D STRENGTH CONCRETE

PLEASANT HI LL CA



04-249714 Bl D245

04- ALA-123 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 14/ 04 09/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 25, 000. 00* 25, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 280 1, 700. 00 476, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00~ 1, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,000. 00* 4, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 400. 00 1, 400. 00
6 033346 TEMPORARY DRAI NAGE | NLET PROTECTI ON LS LUMP SUM 22,900. 00* 22,900. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 50, 500. 00* 50, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 4, 500. 00 27,000. 00
10 150206 ABANDON CULVERT EA 1 525. 00 525. 00
11 150806 REMOVE Pl PE M 1 1, 850. 00 1, 850. 00
12 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
13 150826 REMOVE NMANHOLE EA 1 1, 000. 00 1, 000. 00
14 152316 RESET ROADSI DE SI GN ( ONE POST) EA 5 195. 00 975. 00
15 033347 ADJUST SURVEY MONUMENT FRAME AND EA 33 585. 00 19, 305. 00
COVER TO GRADE
16 152440 ADJUST MANHOLE TO GRADE EA 226 700. 00 158, 200. 00
17 152469 ADJUST UTILITY COVER TO GRADE EA 24 335. 00 8, 040. 00
18 033348 ADJUST UTILITY BOX COVER TO GRADE EA 175 175. 00 30, 625. 00
19 152604 MODI FY | NLET EA 10 1, 400. 00 14, 000. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 163, 000 4.50 733, 500. 00
21 153215 REMOVE CONCRETE (CURB AND GUTTER) M 1,470 47.50 69, 825. 00
22 153246 REMOVE CONCRETE (M SCELLANEQUS) M 10, 300 36. 00 370, 800. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
24 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
25 193114 SAND BACKFI LL VB 5 650. 00 3, 250. 00
26 260301 CLASS 3 AGCGREGATE BASE VB 1,160 230. 00 266, 800. 00
27 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 35 1, 245. 00 43, 575. 00
28 390155 ASPHALT CONCRETE (TYPE A) TONN 41, 000 57.50 2, 357, 500. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 120 360. 00 43, 200. 00
30 033349 REPLACE PAVEMENT VB 1,130 780. 00 881, 400. 00
(RAPI D STRENGTH CONCRETE)
31 033350 GROOVE EXI STI NG CONCRETE DRI VEWAY M 230 195. 00 44, 850. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 1, 700. 00 2,380. 00
33 620904 300 MM ALTERNATI VE PI PE CULVERT M 3 1, 100. 00 3, 300. 00
34 620913 600 MM ALTERNATI VE PI PE CULVERT M 390 360. 00 140, 400. 00
35 731502 M NOR CONCRETE (M SCELLANEQUS VB 1,450 525. 00 761, 250. 00

CONSTRUCTI ON)



04-249714 Bl D245

04- ALA- 123 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 14/ 04 09/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 760 3.50 6, 160. 00

37 820141 OBJECT MARKER (TYPE K- 1) EA 120 50. 00 6, 000. 00

38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 3, 300 18. 00 59, 400. 00

39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 900 .50 8, 450. 00

40 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 340 1. 00 2, 340. 00

41 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 700 1.00 13, 700. 00
(BROKEN 5.18 M- 2.14 M

42 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) MR 300 5. 00 1, 500. 00

43 (S) 033351 DRAI NAGE | NLET MARKER EA 84 55. 00 4,620.00

44 033352 I NSTALL DETECTABLE WARNI NG SURFACE EA 155 235. 00 36, 425. 00

45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 3.50 2, 345. 00

46 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 530 3.50 5, 355. 00
TYPE G

47 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 870 3.50 3, 045. 00
TYPE H)

48 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 5, 500. 00* 5, 500. 00

49 (S) 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 12, 500. 00* 12, 500. 00

50 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 6, 500. 00* 6, 500. 00

51 (S) 861500 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 1, 000. 00* 1, 000. 00

52 (S) 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 1, 500. 00* 1, 500. 00

53 (S) 861506 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 10, 000. 00* 10, 000. 00

54 (S) 861507 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 6, 500. 00* 6, 500. 00

55 (S) 861508 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 11, 000. 00* 11, 000. 00

56 (S) 861509 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUMP SUM 3, 250. 00* 3, 250. 00

57 (S) 033353 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 9, 250. 00* 9, 250. 00
( LOCATI ON 10)

58 (S) 033354 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 17, 000. 00* 17, 000. 00
( LOCATI ON 11)

59 (S) 033355 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 12)

60 (S) 033356 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 18, 500. 00* 18, 500. 00
( LOCATI ON 13)

61 (S) 033357 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 18, 500. 00* 18, 500. 00
( LOCATON 14)

62 (S) 033358 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 8, 250. 00* 8, 250. 00
( LOCATI ON 15)

63 (S) 033359 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 700. 00* 700. 00

( LOCATI ON 16)



04-249714 Bl D245

04- ALA- 123 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 14/ 04 09/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

64 (S) 033360 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
( LOCATI ON 17)

65 (S) 033361 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 5, 500. 00* 5, 500. 00
( LOCATI ON 18)

66 (S) 033362 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 6, 250. 00* 6, 250. 00
( LOCATI ON 19)

67 (S) 033363 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 6, 250. 00* 6, 250. 00
( LOCATI ON 20)

68 (S) 033364 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
( LOCATI ON 21)

69 (S) 033365 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 7, 250. 00* 7, 250. 00
( LOCATI ON 22)

70 (S) 033366 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
( LOCATI ON 23)

71 (S) 033367 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 800. 00* 800. 00
( LOCATI ON 24)

72 (S) 033368 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 800. 00* 800. 00
( LOCATI ON 25)

73 999990 MOBI LI ZATI ON LS LUMP SUM 670, 000. 00* 670, 000. 00

TOTAL 7,675, 190. 00



| TEM
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04- ALA-123
09/ 14/ 04
SECOND
Bl D AMOUNT

5, 000. 00* 5000. 00
400. 00 112000. 00
2,500. 00* 2500. 00
7, 500. 00* 7500. 00
2,500. 00 2500. 00
25, 000. 00* 25000. 00
55, 000. 00* 55000. 00
200, 000. 00* 200000. 00
5, 500. 00 33000. 00
750. 00 750. 00
500. 00 500. 00
1, 000. 00 2000. 00
3, 000. 00 3000. 00
300. 00 1500. 00
415. 00 13695. 00
800. 00 180800. 00
415. 00 9960. 00
100. 00 17500. 00
770.00 7700. 00
4.25 692750. 00
60. 00 88200. 00
40. 00 412000. 00
2,500. 00* 2500. 00
5, 000. 00* 5000. 00
200. 00 1000. 00
175. 00 203000. 00
110. 00 3850. 00
60. 00 2460000. 00
950. 00 114000. 00
1, 075. 00 1214750. 00
275. 00 63250. 00
2,500. 00 3500. 00
400. 00 1200. 00
525. 00 204750. 00
500. 00 725000. 00
3.30 5808. 00
37.00 4440. 00
18. 00 59400. 00
.50 8450. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
1, 000. 00* 1000. 00
1, 000. 00 280000. 00
1, 000. 00* 1000. 00
5, 000. 00* 5000. 00
3, 000. 00 3000. 00
5, 000. 00* 5000. 00
35, 000. 00* 35000. 00
50, 000. 00* 50000. 00
5, 000. 00 30000. 00
1, 000. 00 1000. 00
100. 00 100. 00
1, 000. 00 2000. 00
2, 000. 00 2000. 00
300. 00 1500. 00
400. 00 13200. 00
800. 00 180800. 00
350. 00 8400. 00
160. 00 28000. 00
1, 300. 00 13000. 00
5.00 815000. 00
15. 00 22050. 00
25.00 257500. 00
50, 000. 00* 50000. 00
1, 000. 00~ 1000. 00
200. 00 1000. 00
60. 00 69600. 00
400. 00 14000. 00
59. 00 2419000. 00
900. 00 108000. 00
1,170. 00 1322100. 00
200. 00 46000. 00
4,000. 00 5600. 00
300. 00 900. 00
400. 00 156000. 00
500. 00 725000. 00
3. 00 5280. 00
37.00 4440. 00
18. 00 59400. 00
.50 8450. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00* 1000. 00
2, 000. 00 560000. 00
250. 00* 250. 00
3, 500. 00* 3500. 00
3, 500. 00 3500. 00
25, 000. 00* 25000. 00
250, 000. 00* 250000. 00
50, 000. 00* 50000. 00
12, 000. 00 72000. 00
1, 100. 00 1100. 00
1, 100. 00 1100. 00
1, 100. 00 2200. 00
1, 100. 00 1100. 00
150. 00 750. 00
560. 00 18480. 00
625. 00 141250. 00
560. 00 13440. 00
100. 00 17500. 00
1, 400. 00 14000. 00
4.50 733500. 00
14. 00 20580. 00
13. 00 133900. 00
5, 000. 00* 5000. 00
1, 000. 00~ 1000. 00
370. 00 1850. 00
125. 00 145000. 00
120. 00 4200. 00
55. 00 2255000. 00
540. 00 64800. 00
1, 255. 00 1418150. 00
515. 00 118450. 00
1, 500. 00 2100. 00
350. 00 1050. 00
365. 00 142350. 00
500. 00 725000. 00
3.50 6160. 00
20. 00 2400. 00
30. 00 99000. 00
1.00 16900. 00

Bl D245
PAGE 11
09/ 15/ 04
FI FTH
Bl D AMOUNT
25, 000. 00* 25000. 00
2,480. 00 694400. 00
1,173. 00* 1173. 00
34, 700. 00* 34700. 00
7, 650. 00 7650. 00
19, 875. 00* 19875. 00
51, 510. 00* 51510. 00
354, 000. 00* 354000. 00
5, 100. 00 30600. 00
300. 00 300. 00
200. 00 200. 00
765. 00 1530. 00
1, 530. 00 1530. 00
200. 00 1000. 00
425. 00 14025. 00
816. 00 184416. 00
425. 00 10200. 00
162. 00 28350. 00
1, 326. 00 13260. 00
3.95 643850. 00
13. 65 20065. 50
35. 00 360500. 00
5, 100. 00* 5100. 00
5, 765. 00* 5765. 00
510. 00 2550. 00
65. 00 75400. 00
290. 00 10150. 00
62. 00 2542000. 00
1.00 120. 00
1, 275. 00 1440750. 00
286. 00 65780. 00
4,080. 00 5712. 00
408. 00 1224. 00
456. 00 177840. 00
495. 00 717750. 00
3. 60 6336. 00
51. 00 6120. 00
28. 56 94248. 00
.94 15886. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72

73
TOT

04-249714

04- ALA-123
09/ 14/ 04
SECOND
Bl D AMOUNT

1.00 2340. 00
1.00 13700. 00
5. 00 1500. 00
55. 00 4620. 00
515. 00 79825. 00
3.50 2345. 00
3.50 5355. 00
3.50 3045. 00
4, 500. 00* 4500. 00
8, 200. 00~ 8200. 00
5, 700. 00* 5700. 00
1, 200. 00~ 1200. 00
2,700. 00* 2700. 00
5, 800. 00* 5800. 00
5, 500. 00* 5500. 00
7, 100. 00* 7100. 00
3, 300. 00* 3300. 00
5, 800. 00* 5800. 00
33, 700. 00* 33700. 00
6, 900. 00* 6900. 00
31, 700. 00* 31700. 00
32, 700. 00* 32700. 00
6, 700. 00* 6700. 00
5, 200. 00* 5200. 00
2,500. 00* 2500. 00
4,500. 00* 4500. 00
4, 500. 00* 4500. 00
5, 600. 00* 5600. 00
1, 600. 00* 1600. 00
5, 800. 00* 5800. 00
1, 200. 00* 1200. 00
2, 200. 00* 2200. 00
1, 000. 00* 1000. 00
472, 450. 00* 472450. 00
7,733, 533.00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
1.00 2340. 00
1.00 13700. 00
5. 00 1500. 00
50. 00 4200. 00
520. 00 80600. 00
3. 00 2010. 00
3.00 4590. 00
3. 00 2610. 00
4, 000. 00* 4000. 00
4, 000. 00* 4000. 00
4, 000. 00* 4000. 00
1, 000. 00~ 1000. 00
1, 000. 00* 1000. 00
4, 000. 00* 4000. 00
4, 000. 00* 4000. 00
4,000. 00* 4000. 00
2, 000. 00* 2000. 00
4,000. 00* 4000. 00
20, 000. 00* 20000. 00
4,000. 00* 4000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
4, 000. 00* 4000. 00
4,000. 00* 4000. 00
2, 000. 00* 2000. 00
4,000. 00* 4000. 00
4, 000. 00* 4000. 00
4,000. 00* 4000. 00
1, 000. 00* 1000. 00
4, 000. 00* 4000. 00
500. 00* 500. 00
500. 00* 500. 00
500. 00* 500. 00
770, 000. 00* 770000. 00
7,756, 370. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
2.00 4680. 00
1.00 13700. 00
20. 00 6000. 00
20. 00 1680. 00
150. 00 23250. 00
5.00 3350. 00
5. 00 7650. 00
5.00 4350. 00
6, 700. 00* 6700. 00
8, 500. 00* 8500. 00
6, 100. 00* 6100. 00
1, 200. 00~ 1200. 00
1, 600. 00* 1600. 00
8, 000. 00* 8000. 00
6, 800. 00* 6800. 00
6, 800. 00* 6800. 00
3, 600. 00* 3600. 00
6, 400. 00* 6400. 00
38, 000. 00* 38000. 00
8, 400. 00* 8400. 00
38, 000. 00* 38000. 00
39, 000. 00* 39000. 00
7,500. 00* 7500. 00
5, 400. 00* 5400. 00
3, 100. 00* 3100. 00
5, 700. 00* 5700. 00
6, 100. 00* 6100. 00
6, 100. 00* 6100. 00
2, 000. 00* 2000. 00
5, 800. 00* 5800. 00
1, 200. 00* 1200. 00
750. 00* 750. 00
750. 00* 750. 00
817, 000. 00* 817000. 00
8,177,720. 00

Bl D245
PAGE 12
09/ 15/ 04
FI FTH
Bl D AMOUNT
2.24 5241. 60
.82 11234. 00
35.70 10710. 00
56. 10 4712. 40
612. 00 94860. 00
3.83 2566. 10
3.83 5859. 90
3.83 3332. 10
4, 590. 00* 4590. 00
8, 364. 00* 8364. 00
5, 814. 00* 5814. 00
1, 224. 00* 1224. 00
2,754, 00* 2754. 00
5, 916. 00* 5916. 00
5, 610. 00* 5610. 00
7,242.00* 7242. 00
3, 366. 00* 3366. 00
5, 916. 00* 5916. 00
34, 374. 00* 34374. 00
7,038. 00* 7038. 00
32, 334. 00* 32334. 00
33, 354. 00* 33354. 00
6, 834. 00* 6834. 00
5, 304. 00* 5304. 00
2, 550. 00* 2550. 00
4,590. 00* 4590. 00
4, 590. 00* 4590. 00
5,712. 00* 5712. 00
1, 632. 00* 1632. 00
5, 916. 00* 5916. 00
1, 224. 00* 1224. 00
2, 244. 00~ 2244, 00
1, 020. 00* 1020. 00
427, 000. 00* 427000. 00
8, 435, 893. 60
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09/ 14/ 04 09/ 15/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 25, 000. 00* 25000. 00 4, 000. 00* 4000. 00
2 1, 000. 00 280000. 00 3, 000. 00 840000. 00
3 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00
4 16, 000. 00* 16000. 00 20, 000. 00* 20000. 00
5 3, 000. 00 3000. 00 2, 000. 00 2000. 00
6 30, 000. 00* 30000. 00 1, 000. 00~ 1000. 00
7 75, 000. 00* 75000. 00 30, 000. 00* 30000. 00
8 223, 000. 00* 223000. 00 50, 000. 00* 50000. 00
9 4, 000. 00 24000. 00 5, 000. 00 30000. 00
10 1, 200. 00 1200. 00 500. 00 500. 00
11 820. 00 820. 00 500. 00 500. 00
12 820. 00 1640. 00 1, 000. 00 2000. 00
13 820. 00 820. 00 5, 000. 00 5000. 00
14 300. 00 1500. 00 200. 00 1000. 00
15 415. 00 13695. 00 150. 00 4950. 00
16 800. 00 180800. 00 500. 00 113000. 00
17 415. 00 9960. 00 300. 00 7200. 00
18 175. 00 30625. 00 500. 00 87500. 00
19 1, 000. 00 10000. 00 700. 00 7000. 00
20 6. 00 978000. 00 2.00 326000. 00
21 20. 00 29400. 00 50. 00 73500. 00
22 40. 00 412000. 00 25.00 257500. 00
23 10, 000. 00* 10000. 00 50, 000. 00* 50000. 00
24 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00
25 850. 00 4250. 00 200. 00 1000. 00
26 35. 00 40600. 00 130. 00 150800. 00
27 380. 00 13300. 00 100. 00 3500. 00
28 63. 00 2583000. 00 80. 00 3280000. 00
29 1,100. 00 132000. 00 800. 00 96000. 00
30 1, 130. 00 1276900. 00 1, 200. 00 1356000. 00
31 100. 00 23000. 00 10. 00 2300. 00
32 1, 200. 00 1680. 00 2, 000. 00 2800. 00
33 880. 00 2640. 00 300. 00 900. 00
34 300. 00 117000. 00 320. 00 124800. 00
35 680. 00 986000. 00 600. 00 870000. 00
36 4.00 7040. 00 10. 00 17600. 00
37 15. 00 1800. 00 20. 00 2400. 00
38 18. 00 59400. 00 30. 00 99000. 00
39 .50 8450. 00 1.00 16900. 00
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BI D AMOUNT BI D AMOUNT

40 1.00 2340. 00 1.00 2340. 00
41 1.00 13700. 00 1.00 13700. 00
42 5. 00 1500. 00 10. 00 3000. 00
43 75. 00 6300. 00 10. 00 840. 00
44 300. 00 46500. 00 500. 00 77500. 00
45 3. 00 2010. 00 4.00 2680. 00
46 3.00 4590. 00 4.00 6120. 00
47 3. 00 2610. 00 4.00 3480. 00
48 6, 000. 00* 6000. 00 8, 000. 00* 8000. 00
49 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00
50 6, 000. 00* 6000. 00 8, 000. 00* 8000. 00
51 1, 000. 00~ 1000. 00 8, 000. 00~ 8000. 00
52 1, 500. 00* 1500. 00 8, 000. 00* 8000. 00
53 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00
54 6, 500. 00* 6500. 00 8, 000. 00* 8000. 00
55 8, 500. 00* 8500. 00 8, 000. 00~ 8000. 00
56 3, 500. 00* 3500. 00 8, 000. 00* 8000. 00
57 6, 500. 00* 6500. 00 8, 000. 00~ 8000. 00
58 30, 000. 00* 30000. 00 40, 000. 00* 40000. 00
59 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00
60 30, 000. 00* 30000. 00 40, 000. 00* 40000. 00
61 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00
62 7,500. 00* 7500. 00 8, 000. 00* 8000. 00
63 5, 300. 00* 5300. 00 8, 000. 00* 8000. 00
64 3, 000. 00* 3000. 00 8, 000. 00* 8000. 00
65 5, 500. 00* 5500. 00 8, 000. 00* 8000. 00
66 6, 000. 00* 6000. 00 8, 000. 00* 8000. 00
67 6, 000. 00* 6000. 00 8, 000. 00* 8000. 00
68 1, 900. 00* 1900. 00 8, 000. 00* 8000. 00
69 5, 700. 00* 5700. 00 8, 000. 00~ 8000. 00
70 1, 100. 00* 1100. 00 1, 000. 00* 1000. 00
71 700. 00* 700. 00 1, 000. 00~ 1000. 00
72 700. 00* 700. 00 1, 000. 00* 1000. 00
73 877, 000. 00* 877000. 00 1, 000, 000. 00~ 1000000. 00

TOT 8,776,470. 00 9, 326, 310. 00



